

CHMP, INC.
5198 TERRITORIAL ROAD
GRAND BLANC, MICHIGAN 48439
(810) 695-5910

PROJECT: MTA Clio Service Center

ADDENDUM NO: Five

PROJECT NO.: 11000400

LOCATION: 4153 W. Vienna Road
Clio, MI 48420

DATE: July 15, 2011

I. INSTRUCTIONS

- A. The proposed Contract Documents dated June 23, 2011 for the project noted above are modified as noted in this Addendum No. Five.
- B. Receipt of this Addendum shall be acknowledged by inserting its number and date in the space provided on the Proposal Form.
- C. All work performed under this Addendum shall be subject to the General Conditions of the Contract and Specifications for similar work in connection with this project. Include all incidental work required to properly complete the work.
- D. This addendum to the Construction Documents is issued prior to receipt of bids. All work covered in this Addendum shall be included in the original quotation and the Addendum will be considered one of the Contract Documents.

II. MODIFICATIONS TO THE CONTRACT DOCUMENTS

- A. Refer to the Project Manual

- 1. The bid due date has been extended. Section 00 11 16 – Invitation to Bid to read as follows:

Bids will be received by the the Mass Transportation Authority Administration facility located at 1401 Dort Highway until 10:00 a.m. on Monday, July 25, 2011 from prequalified General Contractors. Unit prices are due at 11:00 a.m.

- 2. In accordance with the State of Michigan Bill #165, this Project will no longer be subject to a Project Labor Agreement. All Conditions and Requirements of the Project Labor Agreement provided in these documents are deleted.

END OF ADDENDUM